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DESCRIPTIONDATENO.

STORM WATER RECHARGE DESIGN
PREPARED FOR

 LENNART EGMOND
 #142 WESTON ROAD

WESTON, CONNECTICUT

NOTES:

1.   The intent of this plan is to show the Storm Water Recharge design and calculations
only. Base mapping, including proposed house and driveway layout were taken from

      the map referenced in note #2.

2. Reference is made to the following map:

A. "Zoning / Location Survey Map Of Property Prepared For Ingeborg Chriatine
     Hoefkens & Lennart Jeroen Egmond, 142 Weston Road, Weston, Connecticut;
     Scale: 1"=30'; Dated: Feb. 4, 2021, Revised July 20, 2021" prepared by Walter
     H. Skidd - Land Surveyor, LLC.

3. The underground utilities shown, if any, have been located from visible field
survey information. The surveyor makes no guarantees that the underground
utilities shown comprise all such utilities in the area either in service or
abandoned. The surveyor further does not warrant that the underground utilities
shown are in the exact location indicated. The surveyor has not physically located

     the underground utilities, unless specifically noted as such. It is the Contractor's
     responsibility to contact CALL BEFORE YOU DIG (CBYD) prior to commencement
     of any excavation, Dial 811 or 1-800-922-4455.

4.   It is the owner's and/or contractor's responsibility to obtain any and all required
      permits and/or variances that may be required prior to any construction activity.

5.   The Septic and B100a Information taken from B100a on file with the Westport/
      Weston Health District prepared by Todd Romagna Licensed Septic Installer.

FILTER FABRIC

TOE FLAP BELOW GRADE

NOT TO SCALE

36"
FILTER FABRIC

POST POST

GRADE

AND WINTER RYE AT A RATE OF 10# PER 1000 SQ. FT.
APPLY MIXTURE OF PERRENIAL RYEGRASS, ANNUAL RYEGRASS

INSTALL SILT FENCE AT BASE

5' to 10'

STOCKPILE

SILT FENCE

STOCKPILE STABILIZATION

Proposed Porch

SOIL TESTING RESULTS PER MAP REFERENCED IN NOTE #2A

NOT TO SCALE

GRADE

1" CRUSHED
STONE

Non-Woven Filter Fabric
Top, Sides, & Bottom

12"

6"

6"

6"36"6"

CULTEC C100HD CHAMBERS
( L=8', 7.5' INSTALLED W=36" H=12.5" )

Temporary
Stockpile Area

50
' M

in
.

Storm Water Recharge
Install 6 Units Of Cultec
Model C100HD (Or Equal)
w/ Stone (See Detail)

Proposed Addition

Install 4" Dia. PVC Pipe
High Level Overflow
(Vermin Proof And Rip
Rap Outlet)

Connect Roof Leaders In
The Field As Needed To
Direct All Roof Runoff Into
Drainage System

Existing Roof Leaders
And Pipes Going Directly
To The Stream Will Be
Disconnected

Install Double Row Of
Silt Fence Prior To
Construction

SEQUENCE FOR CONSTRUCTION:

1. INSTALL DOUBLE ROW OF SILT FENCE.

2.   STAKE OUT LOCATION OF HOUSE OR SEPTIC TO BE CONSTRUCTED ON LOT AS NEEDED. STRIP SITE
SITE AS NEEDED AND STOCKPILE MATERIAL AWAY FROM WORK AREA AND PROVIDE ADEQUATE
SEDIMENT AND EROSION PROTECTION AS DEPICTED ON PLANS. FILL REMOVED DURING EXCAVATION
SHALL BE STOCKPILED AND PROTECTED WITH SILT FENCING.  ALL AREAS THAT WILL BE
LEFT EXPOSED FOR PERIODS OVER TWO WEEKS SHALL BE TEMPORARILY SEEDED WITH A
MIXTURE OF PERENNIAL RYEGRASS, ANNUAL RYEGRASS AND WINTER RYE.

3.   INSTALL SEPTIC SYSTEM AND WTW SYSTEM PER DESIGN BY OTHERS, GRADE AND SEED UPON
      COMPLETION.

4.   START EXCAVATION OF BUILDING FOUNDATION AND CONSTRUCT FOUNDATION.  UPON
COMPLETION, BACKFILL AND GRADE ADJACENT TO BUILDING.

5.   COMMENCE HOUSE CONSTRUCTION ON LOT.

6.   CONSTRUCT BUILDING AND MAKE ALL NECESSARY UTILITY CONNECTIONS AS REQUIRED.
DURING THE COURSE OF CONSTRUCTION, CHECK SEDIMENT AND EROSION CONTROL MEASURES
TO INSURE PROPER FUNCTIONING.  MAKE ANY NECESSARY REPAIRS AS REQUIRED OR PLACE
ADDITIONAL MEASURES IF NECESSARY.  UPON COMPLETION OF CONSTRUCTION CLEAR SITE OF
DEBRIS AND FINISH GRADING AND LANDSCAPING.

7.   LOAM, MULCH AND SEED ALL DISTURBED AREA AND ALL LAWN AREAS.

8.   UPON FINAL SITE STABILIZATION REMOVE ALL TEMPORARY SEDIMENT AND EROSION
CONTROLS.

1 7-20-21 Revisions As Requested

Proposed 4"
SDR35

Install Double Row Of
Silt Fence Prior To
Construction
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